

**ADDENDUM 01**

Contract # 24-S-01


Dated: August 15, 2024

The foregoing documents are amended in the respects as herein set forth. This addendum and the amendments herein shall become part of said documents and of any contract entered into pursuant to said documents.

**PLEASE ACKNOWLEDGE THIS ADDENDUM ON YOUR PROPOSAL. IF YOU HAVE GIVEN THE CONTRACT DOCUMENTS TO SOMEONE ELSE, PLEASE FORWARD THIS ADDENDUM.**

08/15/2024

Date Signed



Engineer of Record: \_\_\_\_\_ Zahidul Hoque Khan, Lic. # C-40030

Architect  
**Fresno County Department of Public Works & Planning**  
Development Services and Capital Projects Division  
2220 Tulare Street, Eighth Floor  
Fresno, California 93721  
(559) 600-4410  
[zkhan@fresnocountyca.gov](mailto:zkhan@fresnocountyca.gov)

**A. BID FORMS AND CONTRACT CONDITIONS**

No changes

**B. SPECIFICATIONS:**

- a. Specification Cover Sheet:
  - i. Refer to Addendum 01 and revise the bid date from "August 29, 2024" to "September 5, 2024, 2:00 p.m."
  
- b. Section 0001113 Notice to Bidders
  - i. Page 1
    1. Refer to Addendum 01 and revise the bid date from "August 29, 2024" to "September 5, 2024"
  
- c. Section 005213 Agreement
  - i. Page 1, Article III:
    1. Revise the following sentence: "The Contractor agrees that the work under the contract shall be completed as determined by the Owner within One Hundred and Twenty (120) CALENDAR DAYS from the date shown in the Notice to Proceed." to read as: "The Contractor agrees that the work under the contract shall be completed as determined by the Owner within One Hundred and Eighty (180) CALENDAR DAYS from the date shown in the Notice to Proceed."
    2. Revise the following sentence: "Time of performance shall be deemed as of the essence hereof and it is agreed that actual damages to the Owner from any delay in completion beyond the date provided for herein, or any extension thereof until the work is completed or accepted, shall be all provable damages plus liquidated damages in the amount of Five Thousand and 00/100 DOLLARS (\$5000.00) per day..." to read as: "Time of performance shall be deemed as of the essence hereof and it is agreed that actual damages to the Owner from any delay in completion beyond the date provided for herein, or any extension thereof until the work is completed or accepted, shall be all provable damages plus liquidated damages in the amount of Two Thousand Five Hundred and 00/100 DOLLARS (\$2500.00) per day..."